



Under
of
25X1






April 24, 1959



25X1

Dear Andy:

During your last visit you stated that you planned to have manufactured a  according to the specifications and drawings given in our Technical Report No. 6 on Project No. A-077. This is a proposal under the present General Services contract to measure and give noise ratings . The tests will consist of measurements of  velocity and noise analyses leading to estimated acoustic ranges similar to those furnished previously. It is expected that the work can be done in about one month from the receipt of the weapon.

25X1


25X1

25X1

The cost estimate is:


Salaries (10 man-days at \$40/day avg.)	\$400.
Overhead estimated at 89 per cent	356.
Materials, telephone, travel	50.
Fixed fee	<u>48.</u>
Total estimated cost	\$854.

Respectfully submitted,



25X1

APPROVED:



25X1

DOC	20	REV DATE	23/6/80	BY	37169
CHG COMP	35	Q21	96	TYPE	1
CHG GLASS	5	PAGES		REV GLASS	C
JUST	22	NEXT REV	2010	ADVIS	ON 30-3

RESEARCH FOR INDUSTRY